

I. APPENDIX I
SCOPE OF WORK

1.0 SCOPE OF WORK

1.1 Scope of Work shall be as described in the Scope of Work, and technical specifications, Appendix E:

1.2 The scope of work includes:

Resurfacing of sixteen (16) tennis courts at La Cienega Tennis Facility, located at 325 S. La Cienega Blvd, Beverly Hills, California 90211. Replacement of windscreens, Painting of light poles and fences, replacement net posts with heavy duty crank type net winder units and ground sleeves will be considered as alternate bid items, as further described below.

1.3 Bid Alternates:

Bidder agrees to provide an add/deduct for any or all of the Alternate items listed herein as part of the overall Work. These Alternates are shown on the Drawings, but not necessarily indicated as "Alternates," and described in respective specification section.

The Contractor shall guarantee the bid price(s) for the Alternative for 90 days. Prior to, that date, the City shall inform the Contractor of the City's decision to either proceed or not to proceed with any or all of the Alternatives. If the City decides to proceed with the Alternatives, then the Contractor shall complete the Work as specified. A Change Order shall be executed for the alternate(s) amount(s). The Contractor shall be entitled to an increase in the Contract Time, as specified in these documents.

1.3.1 Alternate No. 1: Replace existing windscreen on all tennis courts with new screen per technical specifications.

1.3.2 Alternate No. 2: Repaint all existing light poles per technical specifications.

1.3.2 Alternate No. 3: Replace thirty two (32) interior Net Posts covers in matching type, size profile and color.

1.4 Bid Allowances: None

1.5 Unit Prices:

1.5.1 Unit Price No. 1: Provide a unit price per set to replace inner steel posts at net posts including welding to existing or repaired ground sleeves.